

VIP

OFFICE FILE



P/L Sewerage Pip Line under (PCP)
Punjab Cities Program. in front of Bismitah
Name _____
Date _____
Steel work From M.C To Jhelum.

NOTE SHEET

MUNICIPAL COMMITTEE
JHELUM

Subject: - PERMISSION FOR THE APPROVAL

It is submitted that for the P/L SEWERAGE PIPE LINE INFRONT OF BISMILLAH STEEL WORKS & HOUSE OF RAJA TAHIR KATCHERY ROAD, M.C Jhelum.

It is for to avoid water born diseases & improve sanitation. It will improve the sanitation and environmental of the locality.


Moreover the site has been visited and detail estimate has framed amounting 124626/- necessity of hour. This work of public interest. (Copy of estimate attached)

Kindly grant Approval.


Sub Engineer
M.C Jhelum


M.O. (S&S)
M.C Jhelum


M.O.F
M.C Jhelum


Chief Officer
M.C Jhelum


ADMINISTRATOR
M.C. JHELUM

Sir,
Budget Provision exist in
DDOMOLAS in CFY 2022-23.

M.O(F) ^{H.B.} Katchery
Budget provision exists
as stated above. Submitted
for approval Pl.
CO/PL2

**DETAIL COST ESTIMATE FOR THE P/L SEWERAGE PIPE LINE INFRONT OF
BISMILLAH STEEL WORKS & HOUSE OF RAJA TAHIR KATCHERY ROAD, M.C
JHELUM**

1. Dismantling of PCC 1:2:4 complete in all respect 1x16x4x1 $\frac{3}{4}$	=112Cft	
	@Rs.11174.60%Cft	Rs.12515/-
2. Earthwork excavation in open cutting for sewers and manhole depth 0' to 7' 1x16x4x4 $\frac{3}{4}$	=304Cft	
	@Rs.11740.40%0Cft	Rs.3569/-
3. Dry rammed brick or stone ballast 1 $\frac{1}{2}$ " to 2" gauge 1x16x4x $\frac{1}{2}$	=32Cft	
1x16x4x0.955	=61Cft	
	=93Cft	
D/d of pipe $\frac{3.142 \times 1.91 \times 1.91}{8} \times 16$	=23Cft	
	=70Cft	
	@Rs.9023.50%Cft	Rs.6316/-
4. P/L R.C.C pipe 1 $\frac{1}{2}$ ' dia complete in all respect 1x16	=16Rft	
	@Rs.1225.40P/Rft	Rs.19606/-
5. P/L sand filling complete in all respect 1x16x4x5.045	=323Cft	
D/d of pipe $\frac{3.142 \times 1.91 \times 1.91}{8} \times 16$	=23Cft	
	=300Cft	
	@Rs.4554.39%Cft	Rs.13663/-
6. Disposal of surplus material Qty b/f same as per item # 1+2	=416Cft	
	@Rs.14803.80%0Cft	Rs.6158/-
7. Construction of manhole complete in all respect 1x1	=1No	
	@Rs.56249P/No	Rs.56249/-
		Rs.118691/-
	Add 5% Pst	Rs.5935/-
	Total	Rs.124626/-


SUB ENGINEER
M.C JHELUM


MUNICIPAL OFFICER (I&S)
M.C JHELUM


Technically Sanctioned
For Rs. one lac twenty four thousand
Rs. six hundred twenty six only/-
Municipal Committee Jhelum


COMPARATIVE STATEMENT.

NAME OF WORK: P/L sewerage pipe line in front of Bismillah steel works & house of Raja Tabir Katchery road, M.C. Jhelum


DESCRIPTION	Syed Zulqarnain Haider		M/S Shakeel Bilal		CH.M. Aksean Gondal	
	RATE.	AMOUNT.	RATE.	AMOUNT.	RATE.	AMOUNT.
Estimated cost Rs. 124626/-		All work as per estimated cost Rs. 124626/-		3% above rate from estimated cost Rs. 128365/-		4% above rate from estimated cost Rs. 129611/-

03 Nos. Quotations received. At S.No.1. Syed Zulqarnain Haider, Govt. Contractor is the lowest bidder. The rates offered are reasonable, hence recommended for approval Please.



Sub Engineer,
M.C. Jhelum.


Municipal Officer (I&S)
M.C. Jhelum.


Municipal Officer (F)
M.C. Jhelum.


Chief Officer,
M.C. Jhelum.

Ph# (0544) 920054



بلدیہ مستحکم ----- پنجاب مستحکم

OFFICE OF THE
MUNICIPAL OFFICER (I&S)
M.C. JHELUM.

LG No.13200

No.213 /MO (I&S)/ MC//JLM /Dated 16-12 /2022

WORK ORDER.

TO

Syed Zulqarnain Haider

Subject: -


P/I sewerage pipe line in front of his millah
steel works & house of Raja Tahir Katchery road, M.C. Jhelum
APP: Cost: Rs. 124626/- (RUPEES one lac twenty four thousand
six hundred twenty six only/-).

Please refer to your bid/quotation for the fore mentioned subject work Dated:

16-12-22. You are hereby informed that your bid/quotation has been accepted.

You are therefore directed to execute the agreement within 07 days from
the date of receipt of this letter.

You are also hereby directed that work will be completed within 07 Days.


Municipal Officer (I&S)
M.C. Jhelum.